DELAWARE DEPARTMENT OF TRANSPORTATION DATE

GRADED AGGREGATE BASE COURSE, TYPE B,
PATCHING

PAGE 001 -1
TABULATION OF BIDS
FINAL
CONTRACT TITLE : MARSHALLTON VILLAGE STREETSCAPE IMPROVEMENTS
CALL ORDER : 001 CONTRACT ID : T200820007.01 COUNTIES : NEW CASTLE
LETTING DATE : 02/15/11 DISTRICT : N2
STATE/FEDERAL AID NO: ETEA-2008(10) CONTRACT TIME : 89 CALENDAR DAYS
CONTRACT DESCRIPTION : RURAL (UNDER 5,000 POPULATION) PROJECT (S) : ETEA-2008(10)
THE PROJECT CONSISTS OF SIDEWALK IMPROVEMENTS, CURB AND CURB
RAMP UPGRADES, TEXTURED CROSSWALKS, PEDESTRIAN LIGHTING AND
MINOR LANDSCAPING ALONG DUNCAN ROAD IN BETWEEN KIRKWOOD
HIGHWAY AND GREENBANK ROAD. IT ALSO INCLUDES THE
IMPROVEMENT AND LANDSCAPING OF THE CIRCULAR SITE OF THE
HISTORICAL MARKER FOR THE VILLAGE OF MARSHALLTON AT THE
CORNER OF OLD CAPITOL TRAIL AND GREENBANK ROAD.
SET-ASIDE
VENDOR RANKING : Contract was awarded on 03/22/11 to vendor JOSEPH T HARDY & SON, INC.
TOTAL % OVER % OVER
RANK VENDOR NAME BID LOW BID EST
0 ENGINEER'S ESTIMATE $ 440,645.66 104.5871% 100.0000%
1 JOSEPH T HARDY & SON, INC., 425 OLD AIRPORT RD, NEW CASTLE, DE, 19720 S 421,319.49 100.0000% 95.6141%
2 GRASSBUSTERS LANDSCAPING CO, 935 RAHWAY DR, NEWARK, DE, 19711 $ 437,032.94 103.7296% 99.1801%
3 JJID INC, 100 JULIAN LANE, BEAR, DE, 19701 $ 525,964.58 124.8375% 119.3623%
I( 0 I( 1 I( 2
|ENGINEER'S ESTIMATE | JOSEPH T HARDY & SON INC | GRASSBUSTERS LANDSCAPING CO
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— o
SECTION 0001 MARSHALLTON VILLAGE STREETSCAPE IMPROVEMENTS
| | |
0010 201000 LUMP | 6000.00000 6000.00| 1000.00000 1000.00] 2000.00000 2000.00
CLEARING AND GRUBBING | | |
0020 202000 1142.000 CY | 15.31574 17490.58]| 20.00000 22840.00] 18.00000 20556.00
EXCAVATION AND EMBANKMENT | | |
0030 210000 385.000 CY | 16.43940 6329.17| 20.00000 7700.00] 12.00000 4620.00
FURNISHING BORROW TYPE "C" FOR PIPE, | | |
UTILITY TRENCH, AND STRUCTURE BACKFILL | | |
0035 211000 LUMP | 5000.00000 5000.00]| 2000.00000 2000.00]| 10000.00000 10000.00
REMOVAL OF STRUCTURES AND OBSTRUCTIONS | | |
0050 252002 11.000 EACH | 151.77570 1669.53] 100.00000 1100.00] 70.00000 770.00
INLET SEDIMENT CONTROL, AT GRADE INLET | | |
0060 302007 131.000 cCY | 48.24325 6319.87| 40.00000 5240.00]| 40.00000 5240.00
GRADED AGGREGATE BASE COURSE, TYPE B | | |
0070 302008 90.000 CY | 48.47887 4363.10] 45.00000 4050.00] 40.00000 3600.00
| | |
| I I



DELAWARE DEPARTMENT OF TRANSPORTATION DATE : 03/22/11
PAGE : 001 -2
TABULATION OF BIDS

FINAL
CONTRACT TITLE : MARSHALLTON VILLAGE STREETSCAPE IMPROVEMENTS
CALL ORDER : 001 CONTRACT ID : T200820007.01 COUNTIES : NEW CASTLE
LETTING DATE : 02/15/11 DISTRICT : N2
SET-ASIDE
I( 0 ) I( 1 ) I ( 2 )
|ENGINEER'S ESTIMATE | JOSEPH T HARDY & SON INC | GRASSBUSTERS LANDSCAPING CO
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B e
0080 401665 46.000 TON | 117.41018 5400.87] 110.00000 5060.00] 90.00000 4140.00
|

SUPERPAVE, TYPE C HOT-MIX, 160
GYRATIONS, PG 64-22, PATCHING



SIDEWALK SURFACE DETECTABLE WARNING

DELAWARE DEPARTMENT OF TRANSPORTATION DATE : 03/22/11
PAGE : 001 -3
TABULATION OF BIDS
FINAL
CONTRACT TITLE : MARSHALLTON VILLAGE STREETSCAPE IMPROVEMENTS
CALL ORDER  : 001 CONTRACT ID : T200820007.01 COUNTIES : NEW CASTLE
LETTING DATE : 02/15/11 DISTRICT : N2
SET-ASIDE
I ( 0 ) I ( 1 ) I ( 2 )
|ENGINEER'S ESTIMATE |JOSEPH T HARDY & SON INC | GRASSBUSTERS LANDSCAPING CO
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— o
0090 401666 76.000 TON | 86.69569 6588.87] 100.00000 7600.00 | 77.00000 5852.00
SUPERPAVE, TYPE B HOT-MIX, 160 | | |
GYRATIONS, PG 64-22, PATCHING | [ |
0100 401667 104.000 TON | 79.58174 8276.50] 100.00000 10400.00 | 75.00000 7800.00
SUPERPAVE, BITUMINOUS CONCRETE | | |
BASECOURSE, 160 GYRATIONS, PG 64-22 | |
PATCHING | | |
0110 602001 43.000 cCYy | 842.59726 36231.68]| 416.00000 17888.00| 450.00000 19350.00
PORTLAND CEMENT CONCRETE MASONRY, CLASS | | |
A | | |
0120 602017 9.000 cCY | 998.60824 8987.47]| 1760.00000 15840.00] 4500.00000 40500.00
PORTLAND CEMENT CONCRETE MASONRY, | |
PARAPET, CLASS A | |
0130 602646 340.000 SF | 4.56319 1551.48]| 1.50000 510.00] 5.00000 1700.00
SILICONE ACRYLIC CONCRETE SEALER | |
0140 604000 10500.000 LB | 1.45108 15236.34| 1.40000 14700.00] 2.10000 22050.00
BAR REINFORCEMENT, EPOXY COATED | |
0150 608000 6.000 TON | 31.72401 190.34| 40.00000 240.00] 40.00000 240.00
COARSE AGGREGATE FOR FOUNDATION | |
STABILIZATION AND SUBFOUNDATION BACKFILL | | |
0160 610001 90.000 SF | 42.00000 3780.00] 70.00000 6300.00] 80.00000 7200.00
STONE MASONRY | |
0170 612021 16.000 LF | 54.82121 877.14| 160.00000 2560.00] 40.00000 640.00
REINFORCED CONCRETE PIPE, 15", CLASS IV | | |
0180 612529 1150.000 LF | 3.02253 3475.91] 3.00000 3450.00] 2.00000 2300.00
PIPE VIDEO INSPECTION | | |
0190 614660 60.000 LF | 250.00000 15000.00 | 320.00000 19200.00 ]| 200.00000 12000.00
STEEL CASING PIPE, 24" | | |
0200 701010 39.000 LF | 23.04804 898.87| 21.00000 819.00| 25.00000 975.00
PORTLAND CEMENT CONCRETE CURB, TYPE 1 | | |
0210 701020 929.000 LF | 19.82758 18419.82| 20.00000 18580.00] 15.00000 13935.00
INTEGRAL PORTLAND CEMENT CONCRETE CURB | | |
AND GUTTER, TYPE 1 | |
0220 705001 4950.000 SF | 4.50568 22303.12]| 4.90000 24255.00] 5.00000 24750.00
P.C.C. SIDEWALK, 4" | | |
0230 705007 136.000 SF | 26.18020 3560.51] 40.00000 5440.00] 25.00000 3400.00
| | |
| | |

SYSTEM



DELAWARE DEPARTMENT OF TRANSPORTATION DATE 03/22/11
PAGE 001 -4
TABULATION OF BIDS
FINAL
CONTRACT TITLE : MARSHALLTON VILLAGE STREETSCAPE IMPROVEMENTS
CALL ORDER : 001 CONTRACT ID : T200820007.01 COUNTIES : NEW CASTLE
LETTING DATE : 02/15/11 DISTRICT : N2
SET-ASIDE
I ( 0 ) I ( 1 ) I( 2 )
|ENGINEER'S ESTIMATE |JOSEPH T HARDY & SON INC | GRASSBUSTERS LANDSCAPING CO
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— ——_—
0240 705008 98.000 SF | 12.78886 1253.31] 7.00000 686.00 | 14.00000 1372.00
CURB RAMP, TYPE 1 | | |
0250 705009 369.000 SF | 12.33416 4551.31] 7.00000 2583.00] 14.00000 5166.00
CURB RAMP, TYPE 2, 3, AND/OR 4 | | |
0260 705504 194.000 SF | 21.79264 4227.77] 20.00000 3880.00] 20.00000 3880.00
BRICK AND/OR BLOCK SIDEWALK | | |
0270 708051 2.000 EACH | 2426.87231 4853.74] 2000.00000 4000.00| 1800.00000 3600.00
DRAINAGE INLET, 34" X 24" | | |
0280 708056 2.000 EACH | 4500.00000 9000.00| 4500.00000 9000.00] 4000.00000 8000.00
DRAINAGE INLET, 66" X 66" | | |
0290 710001 3.000 EACH | 738.28361 2214.85] 1000.00000 3000.00] 300.00000 900.00
ADJUSTING AND REPAIRING EXISTING | | |
DRAINAGE INLET | | |
0300 710002 1.000 EACH | 659.29892 659.30]| 500.00000 500.00| 600.00000 600.00
ADJUSTING AND REPAIRING EXISTING MANHOL | | |
0310 727014 150.000 LF | 3.49196 523.79]| 0.25000 37.50] 2.00000 300.00
CONSTRUCTION SAFETY FENCE | | |
0320 732002 1808.000 SY | 6.33821 11459.48] 4.50000 8136.00] 5.00000 9040.00
TOPSOIL, 6" DEPTH | | |
0330 734013 1808.000 SY | 0.56182 1015.77] 0.40000 723.20] 0.75000 1356.00
PERMANENT GRASS SEEDING, DRY GROUND | | |
0340 734017 2400.000 SY | 0.34174 820.18]| 0.20000 480.00 | 0.05000 120.00
TEMPORARY GRASS SEEDING, DRY GROUND | | |
0350 735006 2400.000 SY | 0.45553 1093.27] 0.25000 600.00| 0.25000 600.00
MULCHING, STRAW | | |
0360 735533 1662.000 SY | 2.26873 3770.63| 2.00000 3324.00]| 1.50000 2493.00
SOIL RETENTION BLANKET MULCH, TYPE 3 | | |
0370 735534 146.000 SY | 2.83619 414.08]| 2.00000 292.00] 1.50000 219.00
SOIL RETENTION BLANKET MULCH, TYPE 4 | | |
0380 737523 LUMP | 14200.00000 14200.00 | 12495.00000 12495.00] 10146.00000 10146.00
PLANTING | | |
0390 743003 57.000 EADY | 23.54383 1342.00] 20.00000 1140.00] 15.00000 855.00
ARROWPANELS, TYPE C | | |
0400 743004 60.000 EADY | 61.96658 3717.99] 86.00000 5160.00] 75.00000 4500.00
FURNISH AND MAINTAIN PORTABLE | | |
CHANGEABLE MESSAGE SIGN | | |
0410 743006 1653.000 EADY | 0.33299 550.43| 0.35000 578.55]| 0.10000 165.30
| | |

PLASTIC DRUMS



PREFORMED THERMOPLASTIC DECORATIVE
PAVEMENT SYSTEM

DELAWARE DEPARTMENT OF TRANSPORTATION DATE 03/22/11
PAGE 001 -5
TABULATION OF BIDS
FINAL
CONTRACT TITLE : MARSHALLTON VILLAGE STREETSCAPE IMPROVEMENTS
CALL ORDER : 001 CONTRACT ID : T200820007.01 COUNTIES : NEW CASTLE
LETTING DATE : 02/15/11 DISTRICT : N2
SET-ASIDE
I ( 0 ) I ( 1 ) I( 2 )
|ENGINEER'S ESTIMATE |JOSEPH T HARDY & SON INC | GRASSBUSTERS LANDSCAPING CO
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0420 743050 912.000 HOUR | 41.67000 38003.04] 41.67000 38003.04] 41.67000 38003.04
FLAGGER, NEW CASTLE COUNTY, STATE | |
0430 743062 80.000 HOUR | 60.42000 4833.60] 60.42000 4833.60] 60.42000 4833.60
FLAGGER, NEW CASTLE COUNTY, STATE, | |
OVERTIME | | |
0440 743504 89.000 EACH | 104.68298 9316.79] 150.00000 13350.00] 125.00000 11125.00
WARNING SIGNS | |
0450 743507 4625.000 LFDY | 2.00000 9250.00 | 0.50000 2312.50] 0.20000 925.00
TEMPORARY BARRICADE, TYPE III | | |
0460 743525 171.000 EADY | 3.05211 521.91] 2.00000 342.00] 0.75000 128.25
TEMPORARY WARNING SIGNS | | |
0470 743537 57.000 EADY | 117.12156 6675.93] 150.00000 8550.00 | 125.00000 7125.00
FURNISH AND MAINTAIN TRUCK-MOUNTED | |
ATTENUATOR, TYPE II | |
0480 744520 5.000 EACH | 694.75640 3473.78] 920.00000 4600.00| 800.00000 4000.00
CONDUIT JUNCTION WELL, TYPE 1, 20" X | | |
20" PRECAST CONCRETE | | |
0490 745528 522.000 LF | 7.24818 3783.55] 9.50000 4959.00 | 13.00000 6786.00
SUPPLY OF 2" GALVANIZED STEEL CONDUIT | | |
0500 745542 157.000 LF | 27.89338 4379.26 | 28.00000 4396.00 | 26.00000 4082.00
INSTALLATION OF CONDUIT UNDER EXISTING | | |
PAVEMENT-DIRECTIONAL BORE | | |
0510 745544 365.000 LF | 6.68844 2441.28] 5.85000 2135.25] 10.00000 3650.00
INSTALLATION OF CONDUIT IN UNPAVED | |
TRENCH | | |
0520 746512 1623.000 LF | 1.35759 2203.37] 2.00000 3246.00] 1.65000 2677.95
CABLES, 1/#6 AWG | |
0530 746513 812.000 LF | 0.85835 696.98| 1.70000 1380.40] 1.65000 1339.80
CABLES, 1/#8 AWG | |
0540 746852 8.000 EACH | 886.52600 7092.21 1000.00000 8000.00 | 830.00000 6640.00
POLE BASE, TYPE 6 | |
0550 748015 112.000 SF | 9.72196 1088.86 | 11.00000 1232.00] 10.00000 1120.00
PERMANENT PAVEMENT STRIPING, | | |
SYMBOL/LEGEND ALKYD-THERMOPLAST IC | |
0560 748551 1344.000 SF | 18.00000 24192.00] 26.00000 34944.00]| 25.00000 33600.00
| | |
| | |



DELAWARE DEPARTMENT OF TRANSPORTATION DATE : 03/22/11
PAGE : 001 -6
TABULATION OF BIDS

FINAL
CONTRACT TITLE : MARSHALLTON VILLAGE STREETSCAPE IMPROVEMENTS
CALL ORDER : 001 CONTRACT ID : T200820007.01 COUNTIES : NEW CASTLE
LETTING DATE : 02/15/11 DISTRICT : N2
SET-ASIDE
I( 0 ) I( 1 ) I ( 2 )
|ENGINEER'S ESTIMATE | JOSEPH T HARDY & SON INC | GRASSBUSTERS LANDSCAPING CO
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B e
0570 749687 51.000 EACH | 63.49641 3238.32] 80.00000 4080.00| 50.00000 2550.00
|

INSTALLATION OR REMOVAL OF TRAFFIC
SIGN(S) ON SINGLE SIGN POST



DELAWARE DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS
FINAL

CONTRACT TITLE MARSHALLTON VILLAGE STREETSCAPE IMPROVEMENTS

DATE
PAGE

03/22/11
001 -7

CALL ORDER 001 CONTRACT ID T200820007.01 COUNTIES NEW CASTLE
LETTING DATE 02/15/11 DISTRICT N2
SET-ASIDE
(0 ) e 1 ) 2 )
ENGINEER'S ESTIMATE |JOSEPH T HARDY & SON INC RASSBUSTERS LANDSCAPING CO

LINE NO / ITEM CODE / ALT |

I(
|G
|

UNIT PRICE
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|
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT |

—————————————————————————————————————————— ——_—

0580 749690 42.000 SF | 4.99006 209.58]| 23.00000 966.00 |
INSTALLATION OR REMOVAL OF TRAFFIC | | |
SIGNS ON MULTIPLE SIGN POSTS | | |
0590 753502 60.000 LF | 200.00000 12000.00 | 10.00000 600.00]|
INSTALLING SANITARY SEWER, PVC, 10" | | |
0600 758000 28.000 SY | 30.42576 851.92] 10.00000 280.00]|
REMOVAL OF EXISTING PORTLAND | | |
CEMENTCONCRETE PAVEMENT, CURB, SIDEWALK, | | |
ETC. | I |
0610 762001 1172.000 LF | 1.78343 2090.18] 2.25000 2637.00]
SAW CUTTING, HOT MIX | | |
0620 762002 103.000 LF | 5.18473 534.03]| 3.25000 334.75]
SAW CUTTING, CONCRETE, FULL DEPTH | | |
0630 762501 70.000 LF | 15.00000 1050.00 | 0.01000 0.70]
SAW CUTTING, P.C.C. OR STONE, HORIZONTA | | |
0640 763000 LUMP | 13600.00000 13600.00 | 10000.00000 10000.00]
INITIAL EXPENSE | | |
0650 763500 LUMP | 15500.00000 15500.00] 5000.00000 5000.00]|
MAINTENANCE OF TRAFFIC | | |
0660 763501 LUMP | 8000.00000 8000.00] 5750.00000 5750.00|
CONSTRUCTION ENGINEERING | | |
0670 763566 2.000 EACH | 1000.00000 2000.00| 3000.00000 6000.00|
BENCH | | |
SECTION TOTALS | $ 440,645.66 | $ 421,319.49]
—————————————————————————————————————————— f——————
CONTRACT TOTALS | $ 440,645.66 | $ 421,319.49]

DBE GOALS |




DELAWARE DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS
FINAL
CONTRACT TITLE : MARSHALLTON VILLAGE STREETSCAPE IMPROVEMENTS

DATE : 03/22/11
PAGE : 001 -8

CALL ORDER : 001 CONTRACT ID : T200820007.01 COUNTIES : NEW CASTLE
LETTING DATE : 02/15/11 DISTRICT : N2
SET-ASIDE
I ( 3 ) I ( ) I( )
|JJID INC |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— Bt ettty S s

SECTION 0001 MARSHALLTON VILLAGE STREETSCAPE IMPROVEMENTS
|

|
0010 201000 LUMP | 8717.25000 8717.25]
CLEARING AND GRUBBING |
0020 202000 1142.000 CY | 24.05000 27465.10|
EXCAVATION AND EMBANKMENT | |
0030 210000 385.000 CY | 24.81000 9551.85]|
FURNISHING BORROW TYPE "C" FOR PIPE, | |
UTILITY TRENCH, AND STRUCTURE BACKFILL |
0035 211000 LUMP | 3352.56000 3352.56]
REMOVAL OF STRUCTURES AND OBSTRUCTIONS |
0050 252002 11.000 EACH | 158.08000 1738.88
INLET SEDIMENT CONTROL, AT GRADE INLET |
0060 302007 131.000 cCY | 59.00000 7729.00
GRADED AGGREGATE BASE COURSE, TYPE B |
0070 302008 90.000 CY | 78.09000 7028.10]
GRADED AGGREGATE BASE COURSE, TYPE B, |
PATCHING [ [
0080 401665 46.000 TON | 185.53000 8534.38
SUPERPAVE, TYPE C HOT-MIX, 160 | |
GYRATIONS, PG 64-22, PATCHING [ |
0090 401666 76.000 TON | 120.39000 9149.64]|
SUPERPAVE, TYPE B HOT-MIX, 160 | |
GYRATIONS, PG 64-22, PATCHING [ |
0100 401667 104.000 TON | 173.14000 18006.56 |
SUPERPAVE, BITUMINOUS CONCRETE | |
BASECOURSE, 160 GYRATIONS, PG 64-22 | |
PATCHING | |
0110 602001 43.000 cCY | 452.86000 19472.98
PORTLAND CEMENT CONCRETE MASONRY, CLASS |
A |
0120 602017 9.000 cCY | 5687.85000 51190.65]
PORTLAND CEMENT CONCRETE MASONRY, | |
PARAPET, CLASS A | |
0130 602646 340.000 SF | 3.80000 1292.00
SILICONE ACRYLIC CONCRETE SEALER | |
0140 604000 10500.000 LB | 1.20000 12600.00
| |

BAR REINFORCEMENT, EPOXY COATED



DELAWARE DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS
FINAL
CONTRACT TITLE : MARSHALLTON VILLAGE STREETSCAPE IMPROVEMENTS

DATE : 03/22/11
PAGE : 001 -9

CALL ORDER : 001 CONTRACT ID : T200820007.01 COUNTIES : NEW CASTLE
LETTING DATE : 02/15/11 DISTRICT : N2
SET-ASIDE
I ( 3 ) I ( ) I( )
|JJID INC | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— b
0150 608000 6.000 TON | 38.97000 233.82] |
COARSE AGGREGATE FOR FOUNDATION | | |
STABILIZATION AND SUBFOUNDATION BACKFILL | | |
0160 610001 90.000 SF | 48.36000 4352.40] |
STONE MASONRY | | |
0170 612021 16.000 LF | 136.30000 2180.80] |
REINFORCED CONCRETE PIPE, 15", CLASS IV | | |
0180 612529 1150.000 LF | 3.76000 4324.00] |
PIPE VIDEO INSPECTION | | |
0190 614660 60.000 LF | 132.64000 7958.40 | |
STEEL CASING PIPE, 24" | | |
0200 701010 39.000 LF | 30.22000 1178.58] |
PORTLAND CEMENT CONCRETE CURB, TYPE 1 | | |
0210 701020 929.000 LF | 21.96000 20400.84] |
INTEGRAL PORTLAND CEMENT CONCRETE CURB | | |
AND GUTTER, TYPE 1 | | |
0220 705001 4950.000 SF | 6.14000 30393.00] |
P.C.C. SIDEWALK, 4" | | |
0230 705007 136.000 SF | 37.61000 5114.96] |
SIDEWALK SURFACE DETECTABLE WARNING | | |
SYSTEM | | |
0240 705008 98.000 SF | 17.43000 1708.14] |
CURB RAMP, TYPE 1 | | |
0250 705009 369.000 SF | 17.43000 6431.67] |
CURB RAMP, TYPE 2, 3, AND/OR 4 | | |
0260 705504 194.000 SF | 27.64000 5362.16] |
BRICK AND/OR BLOCK SIDEWALK | | |
0270 708051 2.000 EACH | 2123.24000 4246.48]| |
DRAINAGE INLET, 34" X 24" | | |
0280 708056 2.000 EACH | 4354.97000 8709.94 ]| |
DRAINAGE INLET, 66" X 66" | | |
0290 710001 3.000 EACH | 851.36000 2554.08] |
ADJUSTING AND REPAIRING EXISTING | | |
DRAINAGE INLET | | |
0300 710002 1.000 EACH | 1042.18000 1042.18] |
ADJUSTING AND REPAIRING EXISTING MANHOL | | |
0310 727014 150.000 LF | 3.81000 571.50] |
| | |

CONSTRUCTION SAFETY FENCE



DELAWARE DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS
FINAL
CONTRACT TITLE : MARSHALLTON VILLAGE STREETSCAPE IMPROVEMENTS

DATE : 03/22/11
PAGE : 001 -10

CONDUIT JUNCTION WELL, TYPE 1, 20" X

CALL ORDER : 001 CONTRACT ID : T200820007.01 COUNTIES : NEW CASTLE
LETTING DATE : 02/15/11 DISTRICT ;N2
SET-ASIDE
I ( 3 ) I ( ) I ( )
|JJID INC | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— ——_—
0320 732002 1808.000 SY | 11.35000 20520.80] |
TOPSOIL, 6" DEPTH | | |
0330 734013 1808.000 SY | 0.54000 976.32]| |
PERMANENT GRASS SEEDING, DRY GROUND | | |
0340 734017 2400.000 SY | 0.43000 1032.00] |
TEMPORARY GRASS SEEDING, DRY GROUND | | |
0350 735006 2400.000 SY | 0.43000 1032.00] |
MULCHING, STRAW | | |
0360 735533 1662.000 SY | 2.15000 3573.30] |
SOIL RETENTION BLANKET MULCH, TYPE 3 | | |
0370 735534 146.000 sSY | 2.15000 313.90] |
SOIL RETENTION BLANKET MULCH, TYPE 4 | | |
0380 737523 LUMP | 11665.00000 11665.00 | |
PLANTING | | |
0390 743003 57.000 EADY | 16.12000 918.84| |
ARROWPANELS, TYPE C | | |
0400 743004 60.000 EADY | 80.59000 4835.40] |
FURNISH AND MAINTAIN PORTABLE | | |
CHANGEABLE MESSAGE SIGN | | |
0410 743006 1653.000 EADY | 1.00000 1653.00 ] |
PLASTIC DRUMS | | |
0420 743050 912.000 HOUR | 41.67000 38003.04] |
FLAGGER, NEW CASTLE COUNTY, STATE | | |
0430 743062 80.000 HOUR | 60.42000 4833.60 |
FLAGGER, NEW CASTLE COUNTY, STATE, | | |
OVERTIME | | |
0440 743504 89.000 EACH | 161.19000 14345.91 |
WARNING SIGNS | | |
0450 743507 4625.000 LEDY | 1.00000 4625.00 | |
TEMPORARY BARRICADE, TYPE III | | |
0460 743525 171.000 EADY | 2.42000 413.82]| |
TEMPORARY WARNING SIGNS | | |
0470 743537 57.000 EADY | 24.49000 1395.93 |
FURNISH AND MAINTAIN TRUCK-MOUNTED | | |
ATTENUATOR, TYPE II | | |
0480 744520 5.000 EACH | 859.68000 4298.40] |
| | |
| | |

20" PRECAST CONCRETE



DELAWARE DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

DATE : 03/22/11
PAGE : 001 -11

FINAL
CONTRACT TITLE : MARSHALLTON VILLAGE STREETSCAPE IMPROVEMENTS
CALL ORDER : 001 CONTRACT ID : T200820007.01 COUNTIES : NEW CASTLE
LETTING DATE : 02/15/11 DISTRICT
SET-ASIDE
I ( 3 ) | ) I( )
|JJID INC |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— ——_—
0490 745528 522.000 LF | 9.13000 4765.86 |
SUPPLY OF 2" GALVANIZED STEEL CONDUIT | | |
0500 745542 157.000 LF | 26.86000 4217.02]
INSTALLATION OF CONDUIT UNDER EXISTING | | |
PAVEMENT-DIRECTIONAL BORE | | |
0510 745544 365.000 LF | 5.48000 2000.20]
INSTALLATION OF CONDUIT IN UNPAVED | |
TRENCH | | |
0520 746512 1623.000 LF | 1.88000 3051.24]
CABLES, 1/#6 AWG | |
0530 746513 812.000 LF | 1.61000 1307.32]|
CABLES, 1/#8 AWG | |
0540 746852 8.000 EACH | 967.14000 7737.12]|
POLE BASE, TYPE 6 | |
0550 748015 112.000 SF | 10.75000 1204.00]|
PERMANENT PAVEMENT STRIPING, | | |
SYMBOL/LEGEND ALKYD-THERMOPLAST IC | |
0560 748551 1344.000 SF | 26.86000 36099.84|
PREFORMED THERMOPLASTIC DECORATIVE | |
PAVEMENT SYSTEM | |
0570 749687 51.000 EACH | 80.59000 4110.09]
INSTALLATION OR REMOVAL OF TRAFFIC | |
SIGN(S) ON SINGLE SIGN POST | | |
0580 749690 42.000 SF | 23.88000 1002.96
INSTALLATION OR REMOVAL OF TRAFFIC | |
SIGNS ON MULTIPLE SIGN POSTS | | |
0590 753502 60.000 LF | 205.60000 12336.00 |
INSTALLING SANITARY SEWER, PVC, 10" | |
0600 758000 28.000 SY | 22.74000 636.72|
REMOVAL OF EXISTING PORTLAND | | |
CEMENTCONCRETE PAVEMENT, CURB, SIDEWALK, | | |
ETC. | I |
0610 762001 1172.000 LF | 1.29000 1511.88]|
SAW CUTTING, HOT MIX | | |
0620 762002 103.000 LF | 4.30000 442.90|
SAW CUTTING, CONCRETE, FULL DEPTH | |
0630 762501 70.000 LF | 12.03000 842.10|
| | |

SAW CUTTING, P.C.C. OR STONE, HORIZONTA
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FINAL
CONTRACT TITLE : MARSHALLTON VILLAGE STREETSCAPE IMPROVEMENTS
CALL ORDER  : 001 CONTRACT ID : T200820007.01 COUNTIES : NEW CASTLE
LETTING DATE : 02/15/11 DISTRICT
SET-ASIDE
I ( 3 ) | ) I ( )
|JJID INC |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— o
0640 763000 LUMP | 25454.09000 25454.09|
INITIAL EXPENSE | |
0650 763500 LUMP | 4382.62000 4382.62|
MAINTENANCE OF TRAFFIC | | |
0660 763501 LUMP | 5372.98000 5372.98]
CONSTRUCTION ENGINEERING | | |
0670 763566 2.000 EACH | 1230.74000 2461.48]
BENCH | | |
SECTION TOTALS | $ 525,964.58] $ | $
—————————————————————————————————————————— B et e
CONTRACT TOTALS [ $ 525,964.58] $ 0.00] $

DBE GOALS
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